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PART I - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

Qty Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
0001 1 $21,932,585.00
Lot $21,832,585.00
Nouri: TECHNCLOGY DEVELCPMENT
ACRN: AA
PR/MIPR: F2BDAZ8294B001 $9,857,500.00
NSN: N - Not Applicable
DD1423 is Exhibif: A
Contract type: J - FIRM FEXED PRICE
Inspection: DESTINATION
Acceptance: DESTINATION
FOB: DESTINATION
Descriptive Data:
1. The Contractor shall perform Technolegy Development for the 3-Dimensionatl
Expeditionary Long Range Radar (3DELRR} IAW the documents identified in Sections C
and J.
2. This Technology Development should include a robust cost estimate mapped to
System Specifications and Work Breakdown Structure (WBS), a proposed design
approach with open architecture up te Program Definition and Risk Reduction {PDRR), a
technical risk reduction approach to include demostration of Technology Readiness Level
& for all critical technical elements, and other data as required to support the transition to
Milestone B and System Development and Demonstration (SDD).
0002 1 NSP
Lot NSP
Noun: DATA
ACRN: U
NSN: N - Not Applicable
DD1423 is Exhibit: A
Contract fype: J - FIRM FIXED PRICE
inspection: DESTINATION
Acceptance: DESTINATION
FOB: DESTINATION

Descriptive Data:

1. The contractor shall deliver data in accordance with the Contracts Data Reguirements
List (CDRL, DD Form 1423), Section J, Exhibit A.

2. This CLIN is not separately priced (NSP). Costs Associated with CLIN 0002 will be
included in the Firm Fixed Price of CLIN 0001.

SECTION B FA8722-05-C-0001
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PART [ - THE SCHEDULE
SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

OTHER CONTRACT CLAUSES IN FULL TEXT

B028 CONTRACT TYPE: FIRM FiXED PRICE (FEB 1997) (TAILORED)

Total Price $21,832,585.00
Applicable to following Line tems: CLINs 001 and 0002

SECTION B FA8722-05-C-0001
PAGE 3 OF 25




PARTI- THE 3CHEDULE
SECTION C - DESCRIPTION/SPECS /WORK STATEMENT

NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

OTHER CONTRACT CLAUSES IN FULL TEXT
C003 INCORPORATED DOCUMENTS/REQUIREMENTS (AUG 2006) (TAILORED)
(a) The following documents are a part of this contract:
(1) Statement of Objectives for 3DELRR, dated 13 Mar 2009
(2) DD Form 1423, Contract Data Requirements List, dated 18 Mar 2009
(3) DD Form 254 - Contract Security Classification Specification, dated 03 Nov 2008
(4) Statement of Work (SOW), dated 31 March 2009
(5) Limitations/Restrictions in Data/Software, dated 22 Dec 2008
(b) Technical Working Group {TWG) exchanges will take place as required by the Government.
ESC-C37 WORK DESCRIPTION/SPECIFICATION (MAY 2003)

The coniractor shall furnish the supplies and/or services set forth in Section B in accordance with the
following:

CLIN/SubCLIN DESCRIPTION
0001-0002 {1} Statement of Objectives for 3DELRR, dated 13 Mar 2009

{2) DD Form 1423, Contract Data Requirements List, dated 18 Mar 2009
(3) DD Form 254 - Contract Security Classification Specification, dated 03 Nov 2008

(4) Statement of Work (SOW), dated 31 Mar 2009

SECTION C FA8722-09-C-0001
PAGE 4 OF 23




PARTI- THE SCHEDULE
SECTION D - PACKAGING AND MARKING

NOTICE: The following confract clauses pertinent to this section are hereby incorporated by reference:

AIR FORCE MATERIEL COMMAND FEDERAL ACQUISITION REGULATION SUPPLEMENT
CONTRACT CLAUSES

5352.247-9008 CONTRACTOR COMMERCIAL PACKAGING (AFMC) (SEP 1998)

SECTION D FA8722-08-C-0001
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PART I - THE SCHEDULE
SECTION E - INSPECTION AND ACCEPTANCE

I. NOTICE: The following contract clauses pertinent io this section are hereby incorporated by reference:

A. FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES
52.248-09 INSPECTICN OF RESEARCH AND DEVELOPMENT (SHORT FCRM) (AFPR 1884)

B. DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT CONTRACT CLAUSES

252.248-7000 MATERIAL INSPECTION AND RECEIVING REFPORT (MAR 2008}

ll. NOTICE: The following contract clauses pertinent 1o this section are hereby incorporated in full fext:

OTHER CONTRACT CLAUSES IN FULL TEXT
E005 INSPECTION AND ACCEPTANCE (MAR 1988) (TAILORED)
a. Line ltems: All CLIN deliverables shall be delivered |IAW Exhibit A, DD Form 1423, CDRLs.

b. The data shall be delivered F.O.B. Destination to the office(s) specified in Block 14 of Exhibit
A, DD Form 1423, and inspected and accepted at 650 ELSS/BC .

¢. PROCESSING STATUS. Any inquiry as to the processing status of a DD Form 250 should be
made to the cognizant contracting officer:

850 ELSG/PK

ATTN: Stephen Smith

11 Barksdale Street

Hanscom AFB, MA 01731-1700
(781} 266-1081
stephen.smith@hanscom.af.mil

d. Submit original DD Form 250 1AW CLAUSE EQG5, for all items deliverable under this contract
(e.g., hardware, software, exhikit line items, status reports, services, etc.) to the following
address:

650 ELSS/BC

ATTN: Joseph Imwalle, LtCol, USAF
11 Barksdale Street

Hanscom AFB, MA 01731-1700
(781} 266-9306
joseph.imwalie@hanscom.af.mil

SECTION E FA8722-09-C-0001
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PART I - THE SCHEDULE
SECTION F - DELIVERIES OR PERFORMANCE

SHIP MARK  TRANS

ITEM SUPPLIES SCHEDULE DATA_QTY 1O FOR PRI DATE
coo1 1 FAB722 20 MAROC
Noun: TECHNOLOGY DEVELOPMENT
ACRN: AA

Descripfive Data:
1. Pericd of perfformance shail commence on the date of contract award.

0002 1 FA8722 ASREQ
Noun: DATA
ACRN: U

Descriptive Data:

1. Period of performance shall commence on the date of contract award.

2. Completion date shall be concurrent with CLIN 0001.

3. "ASREQ" under the delivery date for this CLIN shall mean delivery concurrent with CLIN 0001,

. NOTICE: The following contract clauses pertinent to this section are hereby incorporated by reference:
FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES
52.242-15 STOP-WORK CRDER (AUG 1689)

£2.242-17 GOVERNMENT DELAY OF WORK {(APR 1984)
52.247-34 F.C.B. DESTINATION (NOV 1991)

Il. NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

OTHER CONTRACT CLAUSES IN FULL TEXT

F003 CONTRACT DELIVERIES (FEB 1997) (TAILORED)

The following terms, if used within this contract in conjunction with contract delivery requirements
(including data deliveries), are hereby defined as follows:

"ASREQ" means "as reguired”. Detailed delivery requirements are then specified elsewhere in
Section F.

SECTION F FA8722-09-C-0001
PAGE 7 OF 25




PART I - THE SCHEDULE
SECTION G - CONTRACT ADMINISTRATION DATA

Obligation
ACRN Appropriation/Lmt Subhead/Supplemental Accounting Data Amount
AA $8,857,500.00

57 93600 299 4750 67485L 000000 00000 27412F 503000 FO30C0
Funding breakdown:  On CLIN 0001: $9,857,500.00
PR/MIPR: F2BDAZ8284B001 $9,857,500.00

. Administrative Information:
a. Contracting Officer: Mr. Stephen Smith, Comm (781) 266-1081
b. Program Manager: LtCol Joseph Imwalle, Comm (781) 266-9306
¢. Symbol of Purchasing Office: 850 ELSG/PK
d. Email: stephen.smith@hanscom.af.mil or joseph.imwalle@hanscom.af.mil
e. Contracting Officer Technical Representatives: Lt Christopher Monson, Comm (781)266-9053 and

Mr. Don MacMillan, Comm (781} 266-0740
f. Email: christopher.monson@hanscom.af.mil or donald.macmillan@hanscom.af. mil

I. NOTICE: The following contract clauses pertinent to this section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

Il. NOTICE: The following contract clauses pertinent o this section are hereby incorporated in full text:

OTHER CONTRACT CLAUSES IN FULL TEXT

G014 IMPLEMENTATION OF PATENT RIGHTS CLAUSE (DEC 2007} {TAILORED)

All documents and information required by the patent rights and/or patent reporting clauses set forth in
Section 1 of this contract shall be submitted to the Administrative Contracting Officer and to AFMCLO/JAZ
as located below:

AFMCLO/JAZ

Building 11, Rm D18

2240 B St

Wright-Patterson AFB, OH 45433-710%
(937) 255 2838 (DSN 755-2838)

This notice also constitutes a request (see FAR 52.227-11 or DFARS 252.227-703%9(c}, as applicable) for
submission of a copy of the patent application, when filed, along with the patent application serial humber,
filing date, subsequent U.5. patent number and issue date, as received.

G015 IMPLEMENTATION OF TAXPAYER IDENTIFICATION NUMBER (APR 1298)

In accordance with FAR 52.204-03, Taxpayer Identification Number is 22-262-9993 .

SECTION G FA§722-09-C-0001
PAGE 8 OF 25




PART I - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

NOTICE: The following contract clauses pertinent t¢ this section are hereby incorporated in full text:

OTHER CONTRACT CLAUSES IN FULL TEXT

ESC-H284 COOPERATION WITH SUPPORT CONTRACTORS (MAY 2003)

(a) The Air Force has entered into contracts with the contractors set forth in paragraph (d} below
(hereinafter referred to as "support contractor™} for technicai efforts in support and under the technical
direction of the 3-Dimensional Expeditionary Long-Range Radar (3DELRR). The Contractor shall be
required to provide support and technical information to the support contractors, to the extent specified
herein. The Contractor agrees that the Government may release any technical information required in the
performance of this contract to the support contractors. Additionally, the Contractor agrees to enter into
or extend written mutual agreements with the support contractor for the protection of this information. A
copy of the signed agreement or extension shall be furnished to the Contracting Officer within 90 days of
notification of contract award or identification of additional support contractors. Other support contractors
may be added by the Government at any time duting the performance of this contract. Such additions
shall not be considered a change to contract conditions, and the Contractor shall not request any
equitable adjustment te the contract price.

{b) Such support shall include the right of the support contracior{s} to attend all scheduled technical
audits, technical and program reviews and formal tests conducted in the performance of this contract
when specifically required and approved by the Contracting Officer. Discussion with subcontractors by a
support contractor shall be accomplished with the approval of the PCO and the concurrence of the
Contractor.

{c) The support and technical information to be provided shall be no greater than required by this
contract. The technical support required is limited to the support necessary for the support contractor to
fulfill its respective role to provide assistance to the Program Office for evaluation of the technical
aspects.

(d) The support contractors currently participating in the 3DELRR acquisition are as follows:

Government Contractor Support:

BAE Systems

Delta Strategies and Soluticns

P3l, Inc.

Paragon Systems

Perot Systems

Sl International

Qdyssey Systems

Jacobs Technology Inc.

Tecolote Research Inc.

Chenega Technology Services Corporation (CTSC)
Computer Sciences Corporation (CSC)
Technology Service Corporation {TSC)
ManTech Systems Engineering Corp.

The following FFRDCs are supporting the program:
MIT/Lincoln Laboratory
Mitre Corporation

ESC-H2828 (LIMITED) RELEASE OF TECHNICAL DATA AND COMPUTER SOFTWARE FURNISHED
WITH GOVERNMENT PURPOSE RIGHTS (AUG 2005)

(a) The Government desires any deliverable technical data and/or computer software developed or
generated at private expense and censidered to be proprietary by the Contractor or subcontractors to be

SECTION H FA#722-09-C-0001
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PARTI - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

delivered with rights no more restrictive than Government Purpose Rights as defined in and in
accordance with DFARS 252.227-7013 and 252.227-7014. A list of such data and/or software is
incorporated into the contract as Attachment 4 in Section J. The contractor shall, to the greatest extent
possible, practice modular software development such that limited rights technical data and restricted
rights computer software can be segregated from unlimited rights technical data and unrestricted
computer software.

(b) The Air Force may find it necessary fo release information submitted by the Contractor pursuant to the
provisions of this contract, to individuals outside of the Air Force, including but not limited to Contractors
competing for future competitive acquisitions. Technical data and computer software information that
would ordinarily be entitled to confidential ireatment may be included in the information released to these
individuals. Accordingly, by signature on this contract, the Contractor hereby consents to a limited release
of its technical data and computer software information unless Contractor has clearly marked it with less
than Government Purpose Rights in accordance with applicable clauses in Section | of this contract.

(c) Possible circumstances where the Air Force may release the Contractor's technical data and computer
software information include the following:

(1) To other Air Force confractors and subcontractors, and their employees tasked with assisting the Air
Force in handling and processing informaticn and documents in the administration of Air Force contracts,
such as providing specialized technical support to the Air Force.

(2) To Air Force contraciors and subcontractors, and their employees engaged in follow-on
contracting for the development, operation, and maintenance of the 3DELRR system.

{d} The Air Force recognizes its obligation to protect the contractor from competitive harm that could
result from the release of such information to a competitor. Except where otherwise provided by law, the
Air Force will permit the limited release of technical data and computer software information under
subparagraphs (c){(1} or (c)(2) only pursuant to nondisclosure agreements (drafted according to DFARS
227.7103-7) signed by the contractor or subcontractor, and their individual employees who may require
access to the technical data and computer scftware information to perform the contract.

{e) The Air Force's responsibilities under the Freedom of Information Act are not affected by this clause.

{fy The Contracior agrees to include this clause, including this paragraph (f}, in all subcontracts at all
levels awarded pursuant to this contract that require the furnishing of technical data and computer
software information by the subcontractor.

ESC-H289 OPEN TECHNOLOGY DEVELOPMENT DEFINITIONS (AUG 2008)
Commonly accepted definitions:

1. Open Architecture: To be considered open, a system must be modular, interoperable, extensible,
reusable, composable, maintainable, and must employ open standards for key interfaces within the
system {hardware and software}.

2. Open Standards: The contractor will verify that alt standards employed are:

-Widely used, consensus-based, published, and maintained by recognized standards
organizations.

- Freely and publicly available under royalty-free terms.

- Free of all requirements for execution of a license agreement, non-disclosure agreement, grant,
click-through arrangement, or any form of paperwork, to deploy conforming implementations of the
standard.

- Free of all requirements for other technology that fails to meet this "open standard” criteria.

SECTION H FA8722-09-C-0001
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PART 1 - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

And, all patents to the implementation of the standard are licensed under royalty-free terms for
unrestricted use or covered by a promise of non-assertion when practiced by open source software.

3. Open Development Collaboration: Requires that a team-based process used to design, acquire,
implement, deploy, and use a system.

The team's collaberation, correspondence, and decisions shall be persistently documented using an on-
line mechanism that provides read/write access to all team members, and the government shall have
unlimited rights to the content placed in the on-line mechanism unless such content is appropriately
marked in accordance with applicable clauses in Section | of this contract. Access to this content may be
restricted by the Government to only members of the respective team, as may be deemed necessary by
the government representatives.

4. Open Source (Software). The system must be free of license restrictions (e.g., all royalties and other
such fees for sale or use) preventing the DoD from selling or giving away the software as a component of
an aggregate software distribution containing pregrams from several different sources.

Source code must be included and aliowed to be distributed in textual form as well as in compiled form.
The license must allow for modifications and derived works, and allow those changes to be distributed
under the same terms as the license of the criginal software.
The license must proiect the integrity of the author's original source code:

-The license must require derived works to carry a different name or version number from the

original software,
-The license must require that the original source code be distributed as pristine based sources

plus patches, so that "unofficial® changes (those made and added to the source by parties other than the
original author} can ke made available but easily distinguished from the base source.

The rights attached fo the software must be applicable to alt whom the software is redistributed without
the need for execution of an additional license by those pariies.

The rights attached to the software must be free from all dependencies on the software's being part of a
particular software redistribution.

The license must be free from all restrictions on other software that is distributed along with the licensed
software.

The license must be free of all provisions that may be predicated on any individual technotogy or style of
interface (The license must be technology-neutral.).

5. Open Systems: The system must employ medular design, and use widely supported and consensus
based standards for its key interfaces. Implementations of the components must conform fo the interface
specifications.

Interface specifications of its components must be:
-Fully defined.
-Available to the public.
-Maintained according to group consensus.

ESC-H290 CONTRACTING OFFICER'S AUTHORITY {AUG 2008}

The Contracting Officer shall be the only individual authorized to direct and/for redirect the efforts orin any
way amend any of the items of this contract other than those instances specifically delegated to an
Administrative Contracting Officer or a Termination Contracting Officer by the Contract Clauses of this
contract or in writing by the Contracting Officer. The terms "Procuring Contracting Officer” and "Principal
Contracting Officer” as used throughout this contract and its attachments, is synonymous with the term
"Contracting Officer."

SECTION H FA8722-05-C-0001
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PARTI - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

H004 TECHNICAL REVIEW (MITRE} {MAY 1987) (TAILORED)

(a) The Government has contracted with The MITRE Corporation for the services of a fechnical
group which, under the program management of the Electronic Systems Center, is responsible to the
Government for overall technical review of certain Government programs, including the efforts under this
contract,

{b} Explanation of MITRE Role

{1} Technical Review is defined as the process of continually reviewing the technical
efforts of Contractors. It does not include any modification, realignment, or redirection of Contractor
efforts under this contract; such action may be effected only by the prior written direction of the Procuring
Contracting Officer.

(2) The purpose of the review is to:

(i) Evaluate from a technical standpoint whether system concept and
performance can be expected to be achieved on schedule and within cost.

(i) Assure that the impact of new data, new developments and modified
requirements is properly assessed and exploited.

(i) Assure that The MITRE Corporation has available data on the status and
technology of Government programs and projects to enable it to carry out ils inter-system integration
responsibilities to the Government.

{3) The MITRE Corporation has agreed not to engage in the manufaciure or the
production of hardware or software, to refrain from disclosing proprietary information to unauthorized
personnel, and not to compete with any profit seeking concern.

{c} The Contractor agrees to cooperate with The MITRE Corporation by engaging in technical
discussions with MITRE personnel, and permitting MITRE personnel access to information and data
relating to technical matiers (including cost and schedule) concerning this contract to the same degree
such access is accorded Government project personnel.

{d} it is expressly understood that the operation of this clause will not be the basis for an
equitable adjustment. Moedifications, realignment or redirection of the Contractor's technical efforts andfor
contract requirements shall be effected only by the written direction of the Contracting Officer.

H025 INCORPORATION OF SECTION K (OCT 1998}
Section K of the solicitation is hereby incorporated by referance.

H029 IMPLEMENTATION OF DISCLOSURE OF INFORMATION (OCT 1997) (TAILORED}

In order to comply with DFARS 252.204-7000, Disclosure of Information, the following copies of the
information o be released are required at least 45 days prior to the scheduled release date:

(a) 1 copy to: Office of Public Affairs, ESC/PA, BLDG 1608, 9 EGLIN STREET, HANSCCOM
AFB, MA, 01731-170C.

{b} 1 copy to: Contracting Officer, 850 ELSG/PK, BLDG 1614, 11 BARKSDALE STREET,
HANSCOM AFB, MA, 01731-1700.

SECTION H FA8722-09-C-0001
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PARTI - THE SCHEDULE
SECTION H - SPECIAL CONTRACT REQUIREMENTS

{c) 1 copy to: Program Manager, 650 ELSS/BC, BLDG 1614, 11 BARKSDALE STREET,
HANSCOM AFB, MA, 01731-1700.

SECTION H FA8722-09-C-0001
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PART I - CONTRACT CLAUSES
SECTION I- CONTRACT CLAUSES

Confract Clauses in this section are from the FAR, Defense FAR Sup, Air Force FAR Sup, and the Air Force
Materiel Command FAR Sup, and are current through the following updates:

Database_Version: 6.10.8.2000; Issued: 4/22/2009; FAR: FAC 2005-32; DFAR: DCN20090115; DL.: DL 98-
021; Class Deviations: CD 2009-00001; AFFAR: 2002 Edition, AFMCFAR: AFMCAC 07-03;
AFAC: AFAC 2009-0318; IPN: 98-009

. NOTICE: The following coniract clauses pertinent te this section are hereby incorporated by reference:

A. FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES

52.202-01
52.203-03
52.203-05
52.203-07
52.203-08

52.203-10
52.203-12

52.203-13
52.204-02
52.204-04
$2.204-07
52.209-06

52.215-02
52.215-08
52.215-11

52.215-13
52.215-14
52.215-21

52.2190-04

52.219-08
52.219-28
52.222-20
52.222-21
52.222-26
52.222-29
52.222-35

52.222-36
52.222-37

52.222-50
52.223-08
52.223-14
52.225-13

DEFINITIONS (JUL 2004)
GRATUITIES (APR 1984)

COVENANT AGAINST CONTINGENT FEES (APR 1984)

ANTI-KICKBACK PROCEDURES (JUL 1995)

CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY (JAN 1997)

PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)
LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS
(SEP 2007)

CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT (DEC 2008)
SECURITY REQUIREMENTS (AUG 1996)

PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000)
CENTRAL CONTRACTOR REGISTRATION (APR 2008)

PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT
(SEP 2006}

AUDIT AND RECORDS - NEGOTIATION (JUN 1999)

ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT (OCT 1997)

PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA--MODIFICATIONS
(OCT 1997)

SUBCONTRACTOR COST OR PRICING DATA--MODIFICATIONS (OCT 1997)
INTEGRITY OF UNIT PRICES (OCT 1997)

REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN
COST OR PRICING DATA-MODIFICATIONS (OCT 1997)

NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS
CONCERNS (JUL 2005)

UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)

POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUN 2007)
WALSH-HEALEY PUBLIC CONTRACTS ACT (DEC 1996)

PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

EQUAL OPPORTUNITY (MAR 2007)

NOTIFICATION OF VISA DENIAL (JUN 2003)

EQUAL OPPORTUNITY FOR SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006)

AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998)
EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (SEP 2006)

COMBATING TRAFFICKING IN PERSONS (FEB 2009)

DRUG-FREE WORKPLACE (MAY 2001)

TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)

RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUN 2008)

SECTION [ FA8722-09-C- 0001
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52.227-01
5222702

52.227-10
52.229-03
52.229-08
52.232-02

52.232-16
52.232-17
52.232-23
52.232-25
52.232-33

52.233-01
52.233-03
52.233-04
52.242-13
52.244-06
52.248-23
52.249-02

52.249-09
52.253-01

AUTHORIZATION AND CONSENT (DEC 2007) - ALTERNATE | (APR 1984)

NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT
INFRINGEMENT (DEC 2007)

FILING OF PATENT APPLICATIONS — CLASSIFIED SUBJECT MATTER (DEC 2007)
FEDERAL, STATE, AND LOCAL TAXES (APR 2003)

TAXES -- FOREIGN FIXED-PRICE CONTRACTS (JUN 2003}

PAYMENTS UNDER FIXED-PRICE RESEARCH AND DEVELOPMENT CONTRACTS
(APR 1984)

PROGRESS PAYMENTS (APR 2003)

INTEREST (OCT 2008)

ASSIGNMENT OF CLAIMS (JAN 1986)

PROMPT PAYMENT (OCT 2008)

PAYMENT BY ELECTRONIC FUNDS TRANSFER--CENTRAL CONTRACTOR
REGISTRATION (OCT 2003)

DISPUTES (JUL 2002) - ALTERNATE | {DEC 1991)

PROTEST AFTER AWARD (AUG 19986)

APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
BANKRUPTCY (JUL 1895)

SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2008)

LIMITATION OF LIABILITY (FEB 1997)

TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY
2004)

DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT) (APR 1984)
COMPUTER GENERATED FORMS (JAN 1991)

B. DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT CONTRACT CLAUSES

252.203-7000
252.203-7001
252.203-7002

252.204-7000
252.204-7002
252.204-7003
252.204-7004
262.204-7005
252.204-7008

252.205-7000
252.209-7004

252.211-7000
252.211-7003
252.215-7000
252.223-7004
252.225-7006

252.225-7012
252.225-7014
252.226-7001

252.227-7013

REQUIREMENTS RELATING TO COMPENSATION OF FORMER DOD OFFICIALS
(JAN 2009)

PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (DEC 2008)

REQUIREMENT TO INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS (JAN
2009)

DISCLOSURE OF INFORMATION (DEC 1991)

PAYMENT FOR SUBLINE ITEMS NOT SEPARATELY PRICED (DEC 1991)
CONTROL OF GOVERNMENT PERSONNEL WORK PRODUCT (APR 1992)
ALTERNATE A, CENTRAL CONTRACTOR REGISTRATION (SEP 2007}

ORAL ATTESTATION OF SECURITY RESPONSIBILITIES (NOV 2001)
REQUIREMENTS FOR CONTRACTS INVOLVING EXPORT-CONTROLLED ITEMS
(JUL 2008)

PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS (DEC
1991)

SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR CONTROLLED BY THE
GOVERNMENT OF A TERRORIST COUNTRY (DEC 2008)

ACQUISITION STREAMLINING (DEC 1991)

ITEM IDENTIFICATION AND VALUATION (AUG 2008) - ALTERNATE | (AUG 2008)
PRICING ADJUSTMENTS (DEC 1991)

DRUG-FREE WORK FORCE (SEP 1988)

QUARTERLY REPORTING OF ACTUAL CONTRACT PERFORMANCE OUTSIDE THE
UNITED STATES (MAY 2007)

PREFERENCE FOR CERTAIN DOMESTIC COMMODITIES (DEC 2008)
PREFERENCE FOR DOMESTIC SPECIALTY METALS (JUN 2005)

UTILIZATION OF INDIAN ORGANIZATIONS, INDIAN-OWNED ECONOMIC
ENTERPRISES, AND NATIVE HAWAIIAN SMALL BUSINESS CONCERNS (SEP 2004)
RIGHTS IN TECHNICAL DATA-NONCOMMERCIAL ITEMS (NOV 1995)

SECTION I FAR722-09-C-0001
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252.227-7014

252.227-7015
252.227-7016
252.227-7019
252.227-7020
252.227-7027

252.227-7030
252.227-7037
252.227-7038

252.231-7000
252.232-7003

252.232-7004
252.232-7010
252 235-7003
252.235-7010

252.235-7011
252.242-7004
252.243-7001
252.243-7002
252.244-7000

252.247-7023
252.249-7002

RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL
COMPUTER SCFTWARE DOCUMENTATION (JUN 1995)

TECHNICAL DATA--COMMERCIAL ITEMS (NOV 1995)

RIGHTS IN BID QR PROPQOSAL INFORMATION (JUN 1995)

VALIDATION OF ASSERTED RESTRICTIONS--COMPUTER SOFTWARE (JUN 1995)
RIGHTS IN SPECIAL WORKS (JUN 1995)

DEFERRED ORDERING OF TECHNICAL DATA OR COMPUTER SOFTWARE (APR
1988)

TECHNICAL DATA--WITHHOLDING OF PAYMENT (MAR 2000)

VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA {SEP 1999)
PATENT RIGHTS--OWNERSHIP BY THE CONTRACTOR (L ARGE BUSINESS) {DEC
2007)

SUPPLEMENTAL COST PRINCIPLES (DEC 1981)

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS
(MAR 2008}

DOD PROGRESS PAYMENT RATES (OCT 2001)

LEVIES ON CONTRACT PAYMENTS (DEC 2008)

FREQUENCY AUTHORIZATION (DEC 1991)

ACKNCOWLEDGMENT OF SUPPORT AND DISCLAIMER (MAY 1995)

Para {a), name of contracting agency(ies): 'United States Air Force'

Para {a}, contract number(s). 'FA8722-09-C-0001'

Para {b), name of contracting agency{ies): 'United States Air Force'

FINAL SCIENTIFIC OR TECHNICAL REPORT (NOV 2004)

MATERIAL MANAGEMENT AND ACCOUNTING SYSTEM (NOV 2005)

PRICING OF CONTRACT MODIFICATIONS (DEC 1291)

REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998)

SUBCONTRACTS FOR COMMERCIAL ITEMS AND COMMERCIAL COMPONENTS
(DCD CONTRACTS) (JAN 2009)

TRANSPORTATION OF SUPPLIES BY SEA (MAY 2002)

NOTIFICATION OF ANTICIPATED CONTRACT TERMINATION OR REDUCTION
(DEC 2006)

C. AIR FORCE FEDERAL ACQUISITION REGULATION SUPPLEMENT CONTRACT CLAUSES

5352.223-8000 ELIMINATION OF USE OF CLASS 1 OZONE DEPLETING SUBSTANCES (ODS) (APR

2003}
Para (c), List of Class | ODSs. 'None'

D. AIR FORCE MATERIEL COMMAND FEDERAL ACQUISITION REGULATION SUPPLEMENT
CONTRACT CLAUSES

5352.227-9000 EXPORT-CONTROLLED DATA RESTRICTIONS (AFMC) (JUL 1997}
5352.227-8002 VISIT REQUESTS BY FOREIGN-OWNED OR CONTROLLED FIRMS (AFMC) (JUL

1987)

ll. NOTICE: The following contract clauses pertinent to this section are hereby incorporated in full text:

A. FEDERAL ACQUISITION REGULATION CONTRACT CLAUSES IN FULL TEXT

52.211-15 DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (APR 2008)

This is a rated order certified for national defense, emergency preparedness, and energy program use,
and the Contractor shall follow all the requirements of the Defense Priorities and Allocations System
regulation (15 CFR 700).

SECTION I FAR722-05-C000]
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52.222.33 NOTIFICATION OF EMPLOYEE RIGHTS CONCERNING PAYMENT OF UNION DUES OR
FEES {DEGC 2004) (TAILORED)

{a) Definition. As used in this clause--

"United 'States" means the 50 States, the District of Columbia, Puerto Rico, the Northern Mariana Islands,
American Samoa, Guam, the U.S, Virgin Islands, and Wake Island.

{b) Except as provided in paragraph {e) of this clause, during the term of this contract, the
Contractor shall post a notice, in the form of a poster, informing employees of their rights concerning
union membership and payment of union dues and fees, in conspicuous places in and about all its piants
and offices, including all places where notices 1o employees are customarily posted. The notice shall
include the following information (except that the information pertaining io National Labor Relations Board
shall not be included in notices posted in the plants or offices of carriers subject to the Railway Labor Act,
as amended (45 U.S.C. 151-188)}.

Notice to Employees

Under Federal law, employees cannot be required to join a union or maintain membership in a union in
order to retain their jobs. Under certain conditions, the faw permits & union and an employer to enter into
a union-security agreement requiring employees to pay uniform periodic dues and initiation fees.
However, employees who are not union members can object to the use of their payments for certain
purposes and ¢an only be required fo pay their share of unien costs relating to ceollective bargaining,
contract administration, and grievance adjusiment.

If yau do not want to pay that portion of dues or fees used 1o support activities nof related to collective
kargaining, contract administration, or grievance adjustment, you are entitled to an appropriate reduction
in your payment. If you believe that you have been required to pay dues or fees used in part to support
activities not related to coliective bargaining, contract administration, or grievance adjustment, you may
be entitled to a refund and to an appropriate reduction in future payments.

For further information concerning your rights, you may wish to contact the National Labor Relations
Beard (NLRB) either at one of its Regional offices or at the following address or toll free number:

National Labor Relaticns Board
Division of Information

1099 14th Street, N.W.
Washington, DC 20570
1-866-667-6572
1-866-316-6572 (TTY)

To locate the nearest NLRB office, see NLRB's website at http:/fwww.nlrb.gov.

{c} The Contractor shall comply with all provisions of Executive Order 13201 of February 17,
2001, and related implementing regulations at 28 CFR Part 470, and orders of the Secretary of Labor.

(d) In the event that the Contractor does not comply with any of the requirements set forth in
paragraphs (b), {c), or {g), the Secretary may direct that this contract be cancelled, terminated, or
suspended in whole or in part, and declare the Contractor ineligible for further Government contracts in
accordance with procedures at 29 CFR part 470, Subpart B—Compliance Evaluations, Complaint
Investigations and Enforcement Procedures. Such other sanctions or remedies may be imposed as are
provided by 29 CFR Part 470, which implements Executive Order 13201, or as are otherwise provided by
law.

(e} The requirement to post the employee notice in paragraph {b) does not apply to—-

SECTION 1 FA8722-09-C-0001
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(1) Contractors and subcontractors that employ fewer than 15 persens;

(2) Contractor establishments or construction work sites where no union has bean
formally recognized by the Contractor or certified as the exclusive bargaining representative of the
Contractor's employees;

(3) Contractor establishments or construction work sites located in a jurisdiction named in
the definition of the United States in which the law of that jurisdiction forbids enforcement of union-
securily agreements,

(4) Contractor facilities where upen the written request of the Contractor, the Department
of Labor Deputy Assistant Secretary for Labor-Management Programs has waived the posting
requirements with respect to any of the Contractor's facilities if the Deputy Assistant Secretary finds that
the Contractor has demonstrated that--

{) The facility is in all respects separate and distinct from activities of the
Contractor related to the performance of a contract; and

{ii} Such a waiver will not interfere with or impede the effectuation of the
Executive order; or

{5) Work outside the United States that does not involve the recruitment or employment
of workers within the United States.

{fy The Department of Labor publishes the official employee notice in two variations; one for
contractors covered by the Railway Labor Act and a second for all other contractors. The Contractor
shall--

(1) Obtain the required employee nctice poster from the Division of Interpretations and
Standards, Office of Labor-Management Standards, U.S. Department of Labor, 200 Constitution Avenue,
NW, Room N-5805, Washington, DC 20210, or from any field office of the Department's Office of Labor-
Management Standards or Office of Federal Contract Compliance Programs;

(2) Download a copy of the poster from the Office of Labor-Management Standards
website at http:/www.olms.dol.gov or

(3) Reproduce and use exact duplicate copies of the Department of Labor's official
poster.

(9) The Contractor shall include the substance of this clause in every subcontract or purchase
order that exceeds the simplified acquisition threshold, entered into in connection with this contract,
unless exempted by the Department of Labor Deputy Assistant Secretary for Labor-Management
Programs on account of special circumstances in the national interest under authority of 28 CFR 470.3{(c).
For indefinite quantity subcontracts, the Contracter shall include the substance of this clause if the value
of orders in any calendar year of the subcontract is expected to exceed the simplified acquisition
threshold. Pursuant to 29 CFR Part 470, Subpart B--Compliance Evaluations, Compiaint Investigations
and Enforcement Procedures, the Secretary of Labor may direct the Conftractor to take such action in the
enforcement of these regulations, including the imposition of sanctions for noncompliance with respect to
any such subcontract or purchase order. If the Contractor becomes involved in litigation with a
subcontractor or vendor, or is threatened with such involvemeant, as a result of such direction, the
Contractor may reguest the United States, through the Secretary of Labor, to enter into such litigation to
protect the interests of the United States.

SECTION I FAB722-09-C-0001
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§2.243-07 NOTIFICATION OF CHANGES (APR 1984) (TAILORED)
{a) Definitions.

"Contracting Officer," as used in this clause, does not include any representative of the Contracting
Officer.

"Specifically Authorized Representative (SAR)," as used in this clause, means any person the Contracting
Officer has so designated by written notice (a copy of which shall be provided to the Contractor) which
shall refer to this subparagraph and shall be issued to the designated representative before the SAR
exercises such authority.

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government
conduct that the Contractor considers to constitute a change to this contract. Except for changes
identified as such in writing and signed by the Contracting Officer, the Contractor shall notify the
Administrative Contracting Officer in writing promptly, within 30 days calendar days from the date that the
Contractor identifies any Government conduct (including actions, inactions, and written or oral
communications) that the Contractor regards as a change to the contract terms and conditions. On the
basis of the most accurate informaticn available to the Contractor, the notice shall state--

(1) The daie, nature, and circumstances of the conduct regarded as a change;

(2) The name, function, and activity of each Government individual and Contractor
official or employee involved in or knowledgeable about such conduct;

(3) The identification of any documents and the substance of any oral communication
involved in such conduct;

(4) Inthe instance of alleged acceleration of scheduled performance or delivery, the
basis upon which it arose;

(5) The particular elements of contract performance for which the Contractor may seek
an equitable adjustment under this clause, including--

(iy What contract line items have been or may be affected by the alleged change;

(i} What labor or materiais or both have been or may be added, deleted, or
wasted by the alleged changs;

(ii) To the extent practicable, what delay and disruption in the manner and
sequence of performance and effect on continued performance have been ar may be caused by the
alleged change,;

{iv) What adjustments to contract price, delivery schedule, and other provisions
affected by the alleged change are estimated; and

(6) The Contractor's estimate of the time by which the Government must respond to the
Contractor's notice to minimize cost, delay or disruption of performance.

{c} Continued performance. Fellowing submission of the notice required by paragraph (b} of this
clause, the Contractor shali diligently continue performance of this contract to the maximum extent
possible in accordance with its terms and conditions as construed by the Contractor, unless the notice
reporis a direction of the Contracting Officer or a communication from a SAR of the Contracting Officer, in
either of which events the Contractor shall continue performance; provided, however, that if the
Contractor regards the direction or communication as a change as described in paragraph (b} of this
clause, notice shall be given in the manner provided. All directions, communications, interpretations,
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orders and similar actions of the SAR shall be reduced to writing promptly and copies furnished to the
Contractor and to the Contracting Officer. The Contracting Officer shall promptly countermand any action
which exceeds the authority of the SAR.

(d) Government response. The Contracting Officer shall promptly, within 30 days calendar days
after receipt of notice, respond 1o the notice in writing. In responding, the Contracting Officer shall either—

{1) Confim that the conduct of which the Contractor gave notice constiiutes a change
and when necessary direct the mode of further performance;

(2) Countermand any communication regarded as a change;

(3} Deny that the conduct of which the Contractor gave notice constitutes a change and
when necessary direct the mode of further performance; or

(4) In the event the Centractor's notice information is inadequate to make a decision
under subparagraphs {d)}(1}, (2), or {3) of this clause, advise the Contractor what additional information is
required, and establish the date by which it should be furnished and the date thereafter by which the
Government will respond.

(e) Equitable adjustments.

(1) If the Contracting Officer confirms that Government conduct effected a change as
alleged by the Contractor, and the conduct causes an increase or decrease in the Contractor's cost of, or
the time required for, performance of any part of the work under this contract, whether changed or not
changed by such conduct, an equitable adjustment shall be made--

(i) In the contract price or delivery schedule or both; and
(i) In such other provisions of the contract as may be affected.

{2} The contract shall be modified in writing accordingly. In the case of drawings,
designs or specifications which are defective and for which the Government is responsible, the equitable
adjustment shall include the cost and time extension for delay reasonably incurred by the Contractor in
attempting to comply with the defective drawings, designs or specifications before the Contractor
identified, or reasonably should have ideniified, such defect. When the cost of property made obsolete or
excess as a result of a change confirmed by the Contracting Officer under this clause is included in the
equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of disposition of
the property. The equitable adjustment shail not include increased costs or time extensions for delay
resulting from the Contractor's failure to provide notice or to continue performance as provided,
respectively, in paragraphs (b) and (c) of this clause,

NOTE: The phrases "contract price” and "cost" wherever they appear in the clause, may be appropriately
modified to apply to cost-reimbursement or incentive contracts, or to combinations thereof.

52.252-02 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full
text of a clause may be accessed electronically at thisthese address(es): http:/farsite. hill.af. mil/

52.252-06 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(@) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter
1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the
clause.
SECTICN I FA8722-05-C-0001
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(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation
Supplement (48 CFR Chapter 2} clause with an authorized deviation is indicated by the addition of
"(DEVIATION)" after the name of the reguiation.

B. DEFENSE FAR SUPP CONTRACT CLAUSES IN FULL TEXT
252.225-7014 PREFERENCE FOR DOMESTIC SPECIALTY METALS {DEVIATION) {JUN 2005)

{(a) Definitions. As used in this clause-

{1) "Produce" means the application of forces or processes to a specialty metal to create
desired physical properties through quenching or tempering of steel plate, or gas atomization or
sputiering of titanium.

(2) "Specialty metals" means any of the following:

(i) Steel—-

{A) With a maximum alloy content exceeding one or mare of the
foliowing limits: manganese, 1.65 percent; silicon, 0.60 percent; or copper, 0.60 percent; or

{B) Containing more than 0.25 percent of any of the following elements:
aluminum, chroemium, cobalt, molybdenum, nickel, niobium (columbium), fitanium, tungsten, or vanadium;

(iiy Metal alloys consisting of

(A} Nickel or iron-nickel alloys that contain a total of alloying metals or
other than nickel and iron in excess of 10 percent; or

(B) Cobalt alloys that contain a total of alloying metals other than cobalt
and iron in excess of 10 percent;

{ili) Titanium and titanium alloys; or
(iv) Zirconium and zircenium alloys.,

{b} Any specialty metal delivered under this contract shall be melted or produced in the United
States or its outlying areas.

262.232-7007 LIMITATION OF GOVERNMENT'S OBLIGATION {MAY 2006) - ALTERNATE | (MAY
2006)

{(a) Contract line item(s) through are incrementally funded. For these item (), the
sum of of the iotal price is presently available for payment and allotied to this contract. An
allotment schedule is set forth in paragraph (j} of this clause.

(b) Foritem(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to
the point at which the total amount payable by the Government, including reimbursement in the event of
termination of those item{s) for the Government's convenience, approximates the total amount currently
allotted to the contract. The Contractor is not authorized to continue work on those item(s) beyond that
point. The Government will not be ohligated in any event to reimburse the Contractor in excess of the
amount allotted to the contract for those item(s) regardless of anything to the contrary in the clause
entitled "Termination for Convenience of the Government." As used in this clause, the total amount
payable by the Government in the event of termination of applicable contract line item(s) for convenience
includes costs, profit, and estimated termination settlement costs for those item(s).

SECTION I FA§722-09-C-0001
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(¢} Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause,
the Contractor will netify the Contracting Officer in writing at least ninety days prior to the date when, in
the Contractor's best judgment, the work wilt reach the point at which the total amount payable by the
Government, including any cost for termination for convenience, will approximate 85 percent of the total
amount then allotted to the contract for performance of the applicable item(s). The notification will state
{1) the estimated date when that point will be reached and (2) an estimate of additional funding, if any,
needed to continue performance of applicable line items up to the next scheduled date for allotment of
funds identified in paragraph (j) of this clause, or to a mutually agreed upon substitute date. The
notification will also advise the Contracting Officer of the estimated amount of additional funds that will be
required for the timely performance of the item(s} funded pursuant to this clause, for a subsequent period
as may be specified in the allotment schedule in paragraph {j) of this clause or otherwise agreed to by the
parties. If after such notification additional funds are not allotted by the date identified in the Contractor's
notification, or by an agreed substitute date, the Contracting Officer will terminate any item(s) for which
additional funds have not been allotted, pursuant to the clause of this coniract entitled "Termination for
Convenience of the Government."

{d} When additional funds are allotted for continued performance of the contract line item(s)
identified in paragraph (a) of this clause, the parties will agree as to the period of contract performance
which wifl be covered by the funds. The provisions of paragraphs (b) through (d) of this clause will apply
in like manner to the additional allotted funds and agreed substitute date, and the contract will be modified
accordingly.

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates
indicated below, in amounts sufficient for timely performance of the contract line item(s) identified in
paragraph (a) of this clause, the Contractor incurs additional costs or is delayed in the performance of the
wark under this contract and if additional funds are allotted, an equitable adjustment will be made in the
price or prices (including appropriate target, billing, and ceiling prices where applicable) of the item(s), or
in the time of delivery, or both. Failure to agree to any such equitable adjustment hereunder will be a
dispute concerning a question of fact within the meaning of the clause entitled "Disputes."

{fy The Government may at any time prior to termination allot additional funds for the
performance of the contract line item({s) identified in paragraph (a) of this clause.

(g) The termination provisions of this clause do not limit the rights of the Government under the
¢lause entitled "Default." The provisions of this clause are limited to the work and allotment of funds for
the contract line item{s) set forth in paragraph {a} of this clause. This clause no longer applies once the
contract is fully funded except with regard to the rights or obligations of the parties concerning equitable
adjustments negotiated under paragraphs {d} and (e) of this clause.

(h) Nothing in this clause affects the rights of the Government to terminate this contract pursuant
1o the clause of this contract entitled "Termination for Convenience of the Government.”

{i) Nothing in this clause shall be construed as authorization of voluntary services whose
acceptance is otherwise prohibited under 31 U.S.C. 1342,

(i) The parties contemplate that the Government will allot funds to this contract in accordance
with the following schedule:

On execution of contract $9,857,500.00
156 DEC 2008 $12,075,085.00

ALTERNATE | (MAY 2C08). I only one line item will be incrementally funded, substitute the following
paragraph (a) for paragraph (a) of the basic clause:
SECTION I FA8722-09-C-0001
PAGE 22 OF 25




PART [1 - CONTRACT CLAUSES
SECTION I - CONTRACT CLAUSES

(a) Contract line item 0001 is incrementally funded. The sum of $9,857,500.00 is presently
available for payment and allotted to this contract. An allotment schedule is contained in paragraph (j) of
this clause.

C. AIR FORCE FEDERAL ACQUISITION REGULATION SUPPLEMENT CONTRACT CLAUSES IN FULL TEXT

5352.201-¢101 OMBUDSMAN (AUG 2005) (TAILORED)

(@) An ombudsman has been appointed to hear and facilitate the resolution of concerns from
offerors, potential offerors, and others for this acquisition. When requested, the ombudsman will maintain
strict confidentiality as to the source of the concern. The existence of the ombudsman dees not affect the
authority of the program manager, contracting officer, or source selection official. Further, the
embudsman does not participate in the evaluation of proposals, the source selection process, or the
adjudication of protests or formal contract disputes. The ombudsman may refer the party to another
official who can resolve the concern.

(b) Before consuliing with an ombudsman, interested parties must first address their concerns,
issues, disagreements, and/or recommendations to the contracting officer for resolution. Gonsulting an
ombudsman does not alter or postpone the {imelines for any other processes {e.g., agency level bid
protests, GAQ bid protests, requests for debriefings, employee-employer actions, contests of OMB
Circular A-76 competition performance decisions).

(c) If resolution cannot be made by the contracting officer, concerned parties may contact the
Center/fMAJCOM ombudsmen,

ESC/CS

BLDG 16086

9 Eglin Street

Hanscom AFB, MA 01731

Telephone #:; 781-377-5106

Facsimile # 781-377-4659

E-Mail: ESC.Ombudsman@hanscom.af.mit

Concerns, issues, disagreements, and recommendations that cannot be resclved at the MAJCOM/DRU
level, may be brought by the concerned party for further consideration to the Air Force ombudsman,
Associate Deputy Assistant Secretary (ADAS) {Contracting), SAF/AQC, 1060 Air Force Pentagon,
Washington DC 20330-1060, phone number {703) 588-7004, facsimiie number {703} 588-1067.

{d) The ombudsman has no authority to render a decision that binds the agency.

{e) Do not contact the ombudsman to request copies of the solicitation, verify offer due date, or
clarify technical requirements. Such inquiries shall be directed to the Contracting Officer.

D. AIR FORCE MATERIEL COMMAND FEDERAL ACQUISITION REGULATICN SUPPLEMENT CONTRACT
CLAUSES IN FULL TEXT

5352.215-9008 ENABLING CLAUSE BETWEEN PRIME CONTRACTORS AND SERVICE
CONTRACTORS (AFMC) (JUL 1997) (TAILORED)

(a) The Air Force has entered into contracts with BAE Systems, Delta Strategies and Solutions,
Jacobs Technology, Inc., Odyssey Systems, P3l, Inc., Paragen Systems, Perot Systems, 3! International
and Tecolote Research, Inc., Chenega Technology Services Corporation (CTSC), Computer Sciences
Corporation (CSC), Technology Service Corporation {TSC), ManTech Systems Engineering Corp.,
MiT/Lincoln Laboratory, and Mitre Corporation for services to provide technical, evaluation, acquisition
management, and cost analysis suppori.

SECTIONT FA8722-09-C-0001
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PARTII - CONTRACT CLAUSES
SECTION I - CONTRACT CLAUSES

(b) Service tasks involve the application of a broad range of education, skills, knowledge, and
experience in many disciplines in support of weapon system acquisition tasks. Tasks involve system
engineering support, hardware and software engineering support, acquisition planning and management
support, logistics support, configuration and data management, test and evaluation support, budget and
financial managemeant suppert, cost estimating, and other technical and acquisition support.

(c} In the performance of this contract, the Contractor agrees fo cooperate with BAE Systems,
Delta Strategies and Solutions, Jacobs Technology, Inc., Odyssey Systems, P31, Ing,, Paragon Systems,
Perot Systems, Sl international and Tecolote Research, Inc., Chenega Technology Services Corporation
(CTSC), Computer Sciences Corporation (CSC), Technology Service Corporation (TSC), ManTech
Systems Engineering Corp., MiT/Lincoln Laboratory, and Mitre Corporation by providing access to
Contractor facilities, activities, and datafinformation generated on this contract to the same extent
provided to Government personnel.

{d) The Contractor further agrees te include in each subcontract over $1 million or 10 percent of
prime contract value, whichever is Jess, a clause reguiring compliance by a subcontractor and succeeding
levels of subcontractors with the response and access provisions of paragraph {c) above, subject to
coordination with the Contractor. This agreement does not relieve the Contractor of responsibility to
manage subcontracts effectively and efficiently, nor is it intended to establish privity of contracts between
the Government or the service Contractor(s) and such subcontractors.

(e) Service Contractor personnel are not authorized to direct a Contractor in any manner.

(f) Service contracts contain an organizational conflict of interest clause that requires the service
Contractors to protect the data and prohibits the service Contractors from using the data for any purpose
other than that for which the data was presented.

{g) Neither the Contracter nor their subcontractors shall be required in the satisfaction of the
requirements of this clause to perform any effort or supply any documentation not otherwise required by
their contract or subcontract.

SECTION T FAR722-09-C-0001
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PART III - LIST OF DOCUMENTS, EXHIBITS & ATTACHMENTS
SECTION J- LIST OF ATTACEMENTS

DOCUMENT PGS DATE TITLE

EXHIBIT A 14 18 MAR 2009 CONTRACT DATA REQUIREMENTS LIST (CDRL)
DD FORMS 1423 AND GENERAL INSTRUCTIONS

ATTACHMENT 1 17 13 MAR 2009 STATEMENT OF OBJECTIVES [SOQ]

ATTACHMENT 2 7 03 NOV 2008 DD FORM 254 - CONTRACT SECURITY

CLASSIFICATION SPECIFICATION:
*CONTRACTOR SHALL RELY ON DRAFT LINTIL
FINAL DOCUMENT IS APPROVED AND
INCORPORATED AT CONTRACT AWARD.

ATTACHMENT 3 139 31 MAR 2009 STATEMENT OF WORK (SOW)

ATTACHMENT 4 7 22 DEC 2008  LIMITATIONS / RESTRICTIONS IN DATA/
SOFTWARE

SECTION J FAR722-09-C-0001
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1.OATATEM NO, | 2, VITLE OF DATAITEN
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 J17. PRIGE GROUP

Asscssmem (1SA} 5 CONTRACT REFERENCE
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DI-FNCL-20448/T+ Sze Block 16 3123 COTR

18, EETIMATED
: TOTAL FRIGE

7, DD 25¢ REA . VST ITATEMENT | 1 PREQUERGY T2 DATE OF FIRST SUAMIZRISN | s, CISTRIBUTION

REQUTHED As Required See Block 16 T

12. OATE DFf SUBSEOLERT » AGORESSEE Frp

& ARP CORE T1. AL OF DATE
SUBARSEHON
See Block £6 See Blook 16 B e | amro

16, REMARKE COTR | |

Block 1! This CDRL is only applicable to the Life Cyele Coat (LCC) gections Contracting Officer| 1 i

[ 1 }

Block 11, F2 & 13: 1st submission due the earlier ol | Qctober 2009 or 10 days

prior to SRR, Subsequenl submirsions shall follow every & months, Within ome

fueck toflowing cach submission, the contractor should hust a discussion to bricl

the Government on the LOC. The Government has thirty (307 dave wo review and

{commment. The Contractor shadl resubmit or provide comoent regolution not ater

than (NLT) chirty (34) days afler receipt of Governinent comments, as required.

Subsequent deliveries shall build upen pnior deliveries of the [L.CC and updates of

kother refated data jtems,

D Taiforitg:

[n) paragraph 7.2 - dolete

) paragraph 1.2 - delete references o Independent Schedule Assessment Report

o) paragraph 10.2.3 ~ replace “woapon system’ with “systom™

d} parmgraph 10.2.4 — Add “Submission will be prepared according to the

Government's ground rules and ossumptions {GREA) provided 1 conractor a1

conlract award, Contmctor GR&A shull be consistient with the Government

[GR&A. IF inconsistencins exist they shall be identified and discussed.”

e} paragraph 10.2.5  replace “MIL-5TD 851 and DODI 3000.33" with

MIL-HDBER 881A", Add after *Statenient of Werk™ “or ag necessary to

replicatervatlidate estimate.”

1f) paragragh 10.2.0 - Add "The LCC shall incorporate action items fiom the
Working Groups. as applivable. The LCC shall conform (o dee lnestapproved

CWBS and SystenSubsystem Spocilication such that a clear traceahility will exist

between cost items, system requirenienis and the system design.- Al custs shall be

at o WBS Jevel sufficient to deseribe the Contractor’s design. Enformation shali be

consistent aeross afl filas e p | 1abar cateporics, WBS ojements, cost clements).

[The LCC shall frack te the IMS and 1MP™

Add ~When preparing the LCC the Coniractor may use any generally accepted

eslitnating technique, including contemporary estitmuting methods (such s

Cost-to-Ceat and Cost-to-Non-Cost Estimatiog Relationships (CERs).

commerciaily available parametrie cost medels, inshouse developed parametric

cost models, ele ). t develop their estimates. Tf neeessary, reasonable and
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CONTRACT DATA REQUIREMENTS LIST
(¥ Deis tem)

ER CONIRAC FLINE TIEM RO, | B, EXHIDIT €. CATEGORY:
ELIN 0002 TR .. TM____ OTER
D, SYSTDMITEM

mﬁ@éﬁ%& I' e —
1&. REMARKS (Conitinued)

supportable allocation wehniques may he used w spread howrs andfor costs to tower levels of the work breakdown stoucture {(WBS).

Aud, “The Basis of Estimate t BOE} shall provide in sufficient detail the basis, raticnale, estimating methodelogy, and historical darabase
used to dernive the propescd labor and material estinates to support the proposed costs for sach task awsociarted with the effont.  Forall
phases the suppost shatk boe conprehensive enough to provide sufficient detsi? and clarivy w enable the Qovernenent io replivare/validae
and assess the proposed recurring and non-recatring costs. Visibiliey is required at the level the estimare is ereated,

Fer all proposed software offorts, including soRtware migration, intearation and cew safeware development, the Contractor shall deseribe
the technieal analysis, design. and implementation approach planmed for the software effort (this requircment may be fulfilled by
referenee), the estimeting methods and supporting historical data base wsed 1o develap the LOC. This shall inchinde spproprisie software
sizing, soltware yizing methods znd supporting rationale, development and application of metrics uscd as a basis for estimating. The
software cost estimates shall include as a minimum souree line of eode exiimaies und soflware languupe(e) or other input variobles as
applicable [i.e. case poimts). Sowrce hnes of code estimates shoufd include the percentage of new, moditied, reused code, and
wute-generared eode {including build approach).

[T the Contractor uses paramelric methads as 4 port of the estimating mothodology, then the Contractors shall identify the madel/tool used
{name and version) and provide a copy of all the model inprers and defanlt values used, rationale used for seteing inpot paramelers, and
mede! generated oulpuls projecting stnlfing and sehedule or other required miormation for replication/veritication.  1fhistorical daa, in
lieu of parametric analyeis. is used, the comparability of the projects shall be deseribed, atong with rionate for any adjustments in the
metrtes bing used (c.g., productivity). Actmal historic data wtilized shouid be provided as besl as praclical. ™

‘FAdd “The LOC shalt address and quantifitbound the potential risks and impact m the propused conlractor design, implementation,
schedule and estimating wethod. Az besrag poasible, the contracior cost moded shali: include (antd elearly show) the cust associated with
prograin visk: each WBS element should have an assaciated risk description and an explanption of how the visk trunstates 10 cost impacts:
risk analysiy should be performed from the 10th 10 90th conflidence level (typieal "S" eurve): risk analysis should be perfornzed from the
kighest (o lowest level of the WHS pypically tiom as low as WBS fevel 3 Lot lower), to the top tier WBS element: and the LOC estimaic
risk analysis should use neeepled statistical provesses, Lipdites w the LOC shalb ellect the curen! vontractor desipn developed during
the T Phase. include a risk assessment, and design trade cost and schedule sensitivities. Design trade cost and schedule sensitivitics
will track w the Cost and Schedule Risk Annlysis dat em.™

g) paragraph 10.2.7 . Replace “1n additien, g sununary leve! time phuased estimate shall be submitied for Research and Development
{RED) andd production,™ with “In wddition, a time phased estintate shall tre submitied far alf lifc cyele phases consisient with the program
schedule and inflalion included in the GR&A provided at contract awazd or as agreed 1o by the Guvermment,” Add “The Contracter shall
submit the LCC using an clectronically submitted [He compatible with MS Excel 2003 (ak) or other format (¢.2 ACEET) if approved by
the Government. The file shall contain embcedded formudas that provide insight into the build-up of the LCC TF specialized licenses are
reyuired ta impost, view or edif the inlormation. these shall be provided 1o the Govermment, All workshects should inelude inputs
raunded {v the nearest dollar {as best as practical) and summarize dolars in thousands.*

Add “The phases of this LOU estimare shatl by RDT&E {TD and 3DDY, Procurement, , sad O&S. The initisl delivery will include all
acquisition phases and onc 1) vear of O&S. Bubscequent debiverics will include 20 years of (O&S cosls,

hj paragraphs JO2.8, 10.2.5.1 & 10.2.8.2 - delete

i) paragraph 10.3 & figure |- delei
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Statement of Objectives
for the
Three-Dimensional Expedifionary Long-Range RADAR (3DELRR}

1 Program Overview and Scope

This Statement of Objectives (SOQ) addresses the US Air Force Electronic Systems Center
(ESC) acquisition for the Technology Development (TD} phase of Three-Dimensional
Expeditionary Long-Range RADAR (3DELRR). The TD phase is the first of four planned
phases leading to the fielding of the 3DELRR. Following TD, a single contract will be used for
the Program Definition and Risk Reduction (PDRR). The PDRR is the first of two stages of the
System Development and Demonstration {SDD) phase. Milestone B will follow PDRR and lead
to the development stage of SDD. Production and Deployment (P&D) will follow SDD.
Operations and Sustainment (O&S) is the final phase of the 3DELRR program. Curnulatively
these are referred to as “all phases of the program”.

The 3DELRR will be the principal US Air Force long-range, ground-based sensor for providing
a means of detecting, identifying, tracking, and reporting aircraft and missiles for the Joint
Forces Air Component Commander through the Ground Theater Air Control System (GTACS).
The primary mission of the 3SDELRR will be to provide long-range surveillance and tracking of
Air Breathing Threats and Theater Ballistic Missiles or both. The SDELRR will provide the
USAF GTACS with real-time display of all air activity and be rugged enough to support a wide
range of deployed operations in all types of weather and terrain conditions. The 3DELRR will
also provide sufficient advanced waming and target information to allow for threat evaluation
and responsive action. The 3DELRR will provide air confrollers with a precise, real-time air
picture of sufficient quality to conduct close control of individual aircraft under a wide range of
environmental and operational conditions. In the case of Theater Missile Defense operations, the
3DELRR will have the capability to detect, track, and disseminate target information to
respective Command and Control (C2) nodes to disseminate for warning and engagement.
Similarly, the joint targeting process will benefit from trajectory information provided by the
3DELRR, which will include launch and impact location. These improved capabilities will
establish a closer relationship between the Air Force and the Army and the Navy who have the
preponderance of Air Defense Artillery engagement systems in theater.

The primary objective of the 3SDELRR TD phase is to prepare for a successful PDRR and
Milestone B Ieading to entry into the SDD phase of the program. This requires that:

= Technical risks have been reduced to acceptable levels. To identify technical risks, the
Contractor must determine their overall technical approach to a level that will reveal
aspects of their design which require risk reduction. Critical Technical Elements (CTE)
of the proposed design must achieve Technology Readiness Level 6 {TRL-6) by the
conclusion of the TD phase. The Undersecretary of Defense, Acquisition, Technology
and Logistics USD (AT&L) memo entitled, “Prototyping and Cempetition”, dated 19
Sep 2007, states that, “Competing teams producing prototypes of key system elements

1



3DELRR Statement of Objectives 03/13/09

will reduce technical risks, validate designs, validate cost estimates, evaluate
manufacturing processes and refine requirements. In total, this approach will reduce
time to fielding.” The intent of the AT&L memo and the TD phase of the program is to
ensure the 3DELRR design and critical technologies have been sufficiently matured to
enter SDID.

The Contfractor shall develop a Life Cycle Cost (LCC) reflecting the requirements
baseline. The program requires a Government estimate in time to support the FY12
Program Objective Memorandum (POM). A System Requirements Review (SRR), as
defined by Attachment C of this SO0 will establish the common requirements baseline.
Following the SRR, the LCC, reflecting the requirements baseline and an analysis of
cost drivers shall be submitted to the Government. This will assist the Government’s
development of an estimate to support the FY 12 POM.

The approval to proceed to SDD will require the Contractor to provide an allocated
baseline and detailed information on their proposed technical approach. To establish the
required level of confidence, the TD phase will conclude with a 3DELRR Preliminary
Design Review (PDR) as defined by Attachment D of this SOO.

In support of the primary objectives, the products of this phase shall include:

Capability Demonstrations and other evidence that all CTE are at least TRL-6

A recommended phasing of capabilities to reduce risk through incremental releases of
capability and/or leveraging external developments and technology

Identification and definition of critical interfaces among hardware or software likely to
improve greatly in capability during the SDD or Q&S phases of the program

A contractor developed LCC and risk information mapped to the contractor-developed
System Specification and Contractor Work Breakdown Structure (CWBS)

A hardware architecture to include an allocation of functional requirements, weight and
transportability analysis and definition of critical interfaces

A software architecture to include allocation of functional requirements and definition of
computer software configuration item interfaces and protocols

Other information and documents, as required by DoDI 5000.2 and described in
Attachment B of this SOO, to support the Government transition to SDD

A collaborative development commuanity website to coordinate 3SDELRR program
activities, solicit feedback and ideas across DoD and industry.

2 Applicable Documents

1}  Capability Development Document (CDD} for 3DELRR, 19 Dec 07

2} DoDI 5000.2, Operation of the Defense Acquisition System, 12 May 2003
3) DoD Instruction 8500.2, Information Assurance (1A) Implementation

4)  Department of Defense Instruction (DoDI) 8510.01, 28 Nov 2007

5)  ANSLI/GEIA EIA-632 “Processes for Engineering a System” Government
Electronics and Information Technology Association, I Sep 03

2
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6}  DoD Technology Readiness Assessment {TRA) Deskbook, May 2005

3  Objectives

The 3DELRR will provide increased capability, improved availability and reduced support costs.
Using Open Technology Development (OTD), the 3DELRR will be designed for growth,
technology insertion, and long —term sustainability to confront emerging threats and challenging
operating environments. The TD effort must provide a hardware and software architecture which
addresses in priority order:

1)  All threshold Key Performance Parameters (KPP)
2) Al threshold Key System Attributes (KSA)

3)  All remaining CDD thresholds

4)  All remaining CDD objectives

3.1 Identification of Program Risks

The Government perceives risk in specific technologies such as the Monolithic Microwave
Integrated Circuit based transmitter/receivers. There are also significant risks in the estimation of
development costs and the schedule to initial operational capability. The Contractor shall identify
risks inherent to the Contractor’s architecture and design and the Government’s performance
requirements. The Contractor shall develop a CWBS reflecting the systern hardware and
software design to a level sufficient to isolate high-~risk subsystems and requirements. The status
of risks shall be maintained in Risk Management Plans and updated as the design matures.
(A0001, ACOO8, A0011)

32 Risk Mitigation

The Contractor shall provide the Government with an analysis of the KPP, KSA, and derived
requirements and assist the Government in assessing the cost and schedule impacts of
deployment of capability. The analysis should include examining incremental deployment of
capability, capability growth during SDD and O&S, and system-level performance trade-offs
such that the Government may understand which technical requirements are driving system
costs; particularly those which may drive development costs during SDD to exceed $80M per
fiscal year or extend the initial fielding of 3DELRR beyond FY16.

It is imperative that the requirements trade analysis be completed by the Requirements Working
Group between contract award and the SRR such that the Government can affect the FY'12 POM.
The Contractor shall work closely with the Government cost and technical team to document
technical recommendations and alternative solutions which, if adopted, would reduce technical
risks, system support or upgrade costs, time to develop, test, and field.

The Contractor shall identify the TRL for all CTE associated with their design. The Contractor
shall conduct Capability Demonstrations or provide other evidence that TRL-6, as defined within
the TRA Deskbook has been reached for all critical technologies.

At a minimum, the Contractor shall ensure their approach provides:
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A risk management process chaired by the Government to ensure that all risks within the
TD phase are tracked and mitigated. The Contractor shall provide metrics by which
progress toward KPP, KSA and other high risk or critical performance parameters may
be monitored. The Contractor shall present an integrated summary of all risks,
mitigation strategies, and the effects of the mitigation sfrategies at all the major design
reviews.

o A process, as identified within the Risk Management Plan by which the readiness level of
each CTE may be assessed and managed. A validation program for CTE such that those
technologies may achieve TRL-6 rating prior to the end of the TD phase. The Confractor
shall provide an update of the technology maturation status summarizing the state of the
risk management process for each CTE at every major review, If Capability
Demonstrations are conducted the Government will witness any and all demonstrations
and reserves the right to conduct third-party assessments to validate contractor efforts.

» A Verification Cross Reference Index (VCRI) to include SDD Test Methodology and
Technical Performance Measures (TPM). The VCRI shall allow traceability from
operational requirements as expressed in the CDD to requirements in the System
Specification and vice versa. Requirements within the Sysiem Specification shall be
correlated to the approved CWBS and vice versa such that the cost and schedule impact
of requirements may be assessed.

An approach which allows the upgrade of the system to improve performance or
supportability thronghout its life cycle. The approach should use OTD techniques to
ensure the design does not inhibit the introduction of new or upgraded technology.

{AQ001, A0002, A00O3, A00D4, A000S, AOQ07, AOOOS, A0009, A0011, A0O12)

33 Preparation for SDD Phase

The Contractor shall ensure the technical maturity of their proposed design is consistent with the
entrance requirements for SDD. In support of this objective, the Government will allow the
Contractor maximum flexibility to incorporate innovatton in developing projected SDD
development costs, schedule, proposing trade-oils in performance, risks, and flexibility in
contracts and subcontracts, vendors, as required to produce the data required. The contractor
shall use the joint Government/Contractor Working Groups to provide the Government the
information. and insight needed for them to develop the documentation required for entry to
SDD.

In addition to those documents specified by DoDI 5000.2, entry into SDD requires a system-
level allocated baseline. The Contractor shall conduct a tatlored PDR and produce an allocated
baseline not later than 60 days before the completion of this contract. The 3DELRR will also
require a Technical Requirements Document (TRD), Test and Evaluation Master Plan,
Information Support Plan and other data prior to SDD. These documents will require substantial
design related information to coraplete,

In addition to the contractor-developed LCC, the Government requires the identification and
analysis of design aspects which either contribute substantially to cost of the system or are at risk
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of substantial cost or schedule growth during SDD. The Contracior shall ensure that, to the
maximum extent possible, the analysis, designs and documents produced during TD may be used
during SDD. Specifically, the Contractor shall provide the Government:

» Life cycle cost and schedule information in support of the cost estimating team to include
SDD cost, schedule, performance, and risk.

e Identification and analysis of cost drivers based on requirements and the Contractor’s
systern design.

« Sufficient design, cost, and schedule information available such that requirements
tradeoffs may be completed no later than seven (7} months after contract award.

o A System / Subsystem Specification describing the functional, hardware, software,
transportability, security, and environmental performance of the 3DELRR design.

o Software and hardware architectures to include the allocation of functional requirements
and documentation of subsystems, interfaces and protocols conformant with unmedified
open standards and the CDD thresholds.

¢ Demonsirations of how the software and hardware architectures are supportable,
modular, extensible, and scalable.

s A design with documented, open standard hardware and software interfaces allowing
incremental system improvements through upgrades of individual hardware or software
modules with newer modular components without redesign of entire systems or large
portions thereof,

& Radar characteristics data to support the development and approval of the 3DELRR
DD 1494 frequency aliocation.,

s Other documents as required by DoDI 5000.2 and as identified as required during the
conduct of Working Group meetings and action items.

{ AD0O2, A0003, A0004, ADOOS, A0006, A0007, AOCOS, A0DOS, AGD11, A0012)

34 Facilitate Government / Contracter Communications

Innovative techniques should be used to increase the efficiency and effectiveness of
conmmunications among the Government and Contractor organizations supporting this effort.
Program reviews, Working Groups, and other activities shall be scheduled to minimize time lost
on such items as travel and to maximize the use of Government Program Office expertise
through concurrent reviews and the use of electronic and other alternative communication
mechanisms. Frequent and detailed communications are important to the successful conclusion
of TD. Specifically, the Government requires:

e The Contractor to host twice a month video or telephone conferences with the
Govemment to review the integrated status of the program. The review shall inciude the
status of all efforts, Working Groups and issues. The Government reserves the right to
travel to the Contractor’s facilities for these events in order to better enable effective
communications. '

o A Post-Award Conference (“Kickoff” meeting) to be held as soon as possible but no later
than 30 business days after contract award.

5
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A tailored Systems Requirements Review (SRR) to be held, in accordance with
Attachment C to the SOO as soon as possible but not later than 80 business days after

contract award.
* The Contractor to host Readiness Reviews prior to and assessment reviews following
Capability Demonstrations
A tailored PDR 1o be held, in accordance with Attachment D of the SQO, as soon as
possible but not later than 60 business days prior to the completion of the contract.

Contractor support of Working Groups and other meetings to be held at the Contractors’
or Government’s facilities are estimated at no less than one week per month.

In support of current and planned activities, the Contractor shall also provide:

e Specifications, reports, and analysis sufficient to conduct the SRR, PDR, Working
Groups and other reviews.

Minutes documenting the agreements and remaining actions after each formal
meetingfreview.

s An integrated summary of program status, and expenditure data {cost for current month,
curmlative costs, and actual invoice amount) based on the CWBS, Integrated Master
-Plan and Integrated Master Schedule with an emphasis on risk and performance metrics,
schedule, accomplishments, and risk management (to include mitigation strategies) at
teleconferences, working group meetings, SRR, and PDR . This information shall also
be provided within the Contract Progress, Status and Management Report.

Other data items beyond the Government-prepared CDRL as necessary and consistent
with the Contractor’s proposal. '

An open development collaborative website, to include operations and administration
responsibilities, which supports the efforts of the Working Groups and open
development colfaboration as described in Section 4 of this SOO.

Lastly, in the course of the contract, it may be necessary to exchange information with other
contractors or Government agencies. The Working Groups may be held jointly among all TD
Contractors and the Government. The Contractor shall enier into Associate Contractor
Agreements (ACAs) and Non-Disclosure Agreements (NDA), as necessary, with other
Contractors participating in technology development and support activities.

(A0001, A0003, AG004, AGOOS, A0006, ACD08, A0D09, AR010, ADO12)

35 Exit Criteria from TD Phase

The primary objective of the 3DELRR TD phase is to prepare for a successful PDRR and
Milestone B leading to entry into the SDD phase of the program. The Contractor shall propose
exif criteria containing at a minimum the following elements:

s Conduct of the SRR and PDR

s Delivery of a System / Subsystem Specification

» Evidence, including Capability Demonstrations and other verification, of TRL 6 for all
CTE used in the Contractor’s baseline design.

6
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¢ Production of the information required for the Government to produce the documentation
required for Milestone B as outlined in Attachment B of this SQO.

(A0007, AOOOS, AODO9, AO012)

4 Description of terms

The following are description and definitions of terms used in this SOO.

Inspection

Visual examination of the item, reviewing associated descriptive documentation, and comparing
the characteristics with a predetermined standard to determine conformance to requirements
without operation of the item or the use of special laboratory equipment or procedures.

Analysis

Technical or mathematical evaluation using mathematical representations {i.e. models,
algorithms, equations), charts, graphs, circuit diagrams, and representative data or evaluation of
previously qualified equipment.

Demonstration
Operation, movement, and/or adjustment of the item in performing its design functions undet a
specifie set of conditions. The item may be instrumented to compare its functional operation to
the requirement.

Test

Systematic exercising or functional verification of the item under specific conditions such as
actual operation, including instrumentation as appropriate, and collection, analysis, and
evaluation of quantitative data.

Technology Readiness Level (TRL)

A measure used by US Govemment agencies and many major world companies (and agencies)
to assess maturity of evolving technologies (materials, components, devices, etc.) prior to
incorporating that technology into a system or subsystem. Generally speaking, when a new
technology is invented or conceptualized, it is not suitable for immediate application. Instead,
new technologies are usually subjected experimentation, refinement, and increasingly realistic
testing. Once the technology is sufficiently proven, it can be incorporated into a subsystem.

Open Technology Development (OTD)

This is a summary term which enicompasses the following terminology in sub-bullets A-E for
design, development, implementation, and documentation of a software and hardware system.
3DELRR is expected to remain in the field for several decades and during that time to evolve
significantly. OTD is intended to facilitate all phases of the program by reducing the impact of
obsolescence of materials and architecture and facilitate the introduction of new or improved
technology.
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A) Open Architecture

B}

The system is modular, interoperable, extensible, reusable, composable,
maintainable, and must emplay open standards for key interfaces within the
system (hardware and software).

Open Standards

All standards employed should be:

a) Widely used, consensus-based, published, and maintained by recognized
standards organizations.

b) Freely and publicly available under royalty-free terms.

¢) Free of all requirements for execution of a license agreement, non-disclosure
agreement, grant, click-through arrangement, or any form of paperwork, to
deploy conforming implementations of the standard.

d) Free of all requirements for other technology that fails to meet this "open
standard" criteria.

€} Examined to ensure all patents to the implementation of the standard are
licensed under royalty-free terms for unrestricted use or covered by a promise
of non-assertion when practiced by open source software.

C) Open Development Collaboration

Requires that a team-based process used to design, acquire, implement, deploy,
and use a system. The team's collaboration, correspondence, and decisions shail
be persistently documented using an on-line mechanism that provides read/write
access to all team members, and the Government shall retain all rights to the
content placed in the on-line mechanism. Access to this content may be restricted
by the Government to only members of the respective team, as may be deemed
necessary by the Government representatives.

D) Open Source (Software)

The system must be free of license restrictions (e.g., all royalties and other such
fees for sale or use) preventing the DoD from selling or giving away the software
as a component of an aggregate software distribution contammg programs from
several different sources.

a) Source code must be included and aliowed to be distributed in textual form as
well as in compiled form.

b) The license must allow for modifications and derived works, and allow those
changes to be distributed under the same terms as the license of the original
software.

¢) The license must protect the integrity of the author's original source code.

d) The license must require denived works to carry a different name or version
number from the original software.

€) The license must require that the original source code be distributed as pristine
based sources plus patches, 5o that "unofficial” changes (those made and
added to the source by parties other than the original author) can be made
available but easily distinguished from the base source.
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f) The rights attached to the software must be applicable to all whom the
software is redistributed without the need for execution of an additional
license by those parties.

g) The rights attached to the software must be free from all dependencies on the
software's being part of a particular software redistribution.

h) The license must be free from all resirictions on other software that is
distributed along with the licensed software.

i} The license must be free of all provisions that may be predicated on any
individual technology or style of interface, (The license must be techriology-
neutral,)

E) Open Systems
a) The system must employ modular design, and use widely supported and
consensus based standards for its key interfaces. Implementations of the
components must conform to the interface specifications.
b) The system should not use technology, standards or intellectual property for
which less than Government Purpose Rights are delivered to the Government.
¢) Interface and form, fit and function physical, electrical and logical
specifications of line replaceable units shall be:
1. Fully defined.
2. Available to the public.
3. Maintained according to group consensus,

4 Attachments
A. CDRL Summary
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B. Notional Working Group Structure
C. SRR Exit Criteria
D. PDR Exit Criteria
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Attachment A: Contract Data Requirements List (CDRL) Summary

CDRL # Data Item Deliverable
A0001 | DI-MGMT-81334C | Contract Work Breakdown Structure (CWBS)
AQ002 | DI-FNCL-80448 3DELRR Life Cycle Cost (LCC)
A(Q003 | DI-MGMT-81650 3DELRR Integrated Master Schedule (IMS)
A0004 | DI-MGMT-80004A | 3DELRR Integrated Management Plan (IMP)
AQ005 | DI-ADMN-81505 Meeting Minutes
A0006 | DI-MGMT-81453A | Data Accession List
A0007 | DI-IPSC-81431A System Specification
A0008 | DI-MGMT-80508B | Trade Studies and Milestone B Documentation
A000% | DI-SESS-81704 Capability Demonstration Documentation
A000 | DI-MGMT-80227 Expenditures and Termination Liability
AQ011 | DEMGMT-80508B | Cost and Schedule Risk Analysis
AQ0012 | DI-NDTI-80809B/T | Capability Demonstration Repott

11
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Attachment B: Notional Working Group Structure

The Government must be prepared for the SDD phase which is scheduled to commence
following TD. The Govermment envisions a joint Contractor/Government effort to prepare the
documents and other information required for Milestone B. The Contractor shall provide the
documentation, in accordance with the CDRL, as required for the Government to prepare and
coordinate the products of the Working Groups. The products of each Working Group are
indicated below the description of the Working Group. These products are derived from the
requirements of DoDI 5000.2 for an ACAT I program entering Milestone B. All documents are
expected to be the result of a joint Government/Contractor effort. However, those documents
marked with an asterisk are expected to be developed in joint meetings with all TD phase
contractors and the Government.

There will be the following Working Groups in addition to the major reviews (SRR, PDR).
These Working Groups shall meet as required, buf not less frequently than monthly starting with
the first full month of the contract. Joint meetings will be held at a Government facility.
Individual meetings at the Contractor's facility will be used for the discussion of proprietary or
design specific information and documents. The Working Groups will be charged with
development of related documents in support of SDD. The Government is responsible for the
development and publication of the defined documents using information supplied by the
Contractor in defined CDRLs. While updates to policy documents and guidance from the
Department of Defense, the US Air Force or Public Law may alter these assignments; as of
contract award the specific assignments for the Working Groups are as follows:

Requirements Working Group (RWG)

This Working Group will be led by Air Combat Command (ACC) A8. The RWG meetings will
be held at ACC Headquarters, Langley AFB, VA and will be attended by ACC, ESC, at least one
representative of all TD awardees and other Government agencies as required. It is anticipated
that this group will meet at least one week per month from contract award until the successful
completion of the SRR. The RWG’s charter is to ensure a common understanding of the CDD
requirements among all Confractor and Government representatives. The initial meetings of the
RWG will focus on the operational threats and concept of operations (CONOPS) for the desired
radar system as required to prepare for the SRR. The common understanding will then be used
by each TD Contractor to ensure their Life Cycle Cost and their design-specific System
Specification conforms not only to the KPP and KSA but captures the proposed CONOPS and
the intent of the KPP and KSAs as well. ESC will ensure the TRD fully reflects the agreed upon
technical requirements. The Government will use the TRD as the contractual requirements
document for the SDD phase.

System Specification (SS) (A0007)
Technical Reguirements Document (TRD)* (A0008)

Acquisition Working Group (AWG)
This Working Group will report to the Government Program Manager. The Contractor and

12
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Government chairperson will be responsible for planning and delivery of all information in a
fashion sufficient to support the Milestone B process. At a minimum, drafis suitable for external
review and coordination shall be available not later than the PDR. In addition to assuring all
other groups produce their required information, the AWG shall itself be responsibie for
development of information as defined in CDRLs requited to support the Government
development of the:

Life Cycle Cost (LCC) (A0002)

Life Cycle Management Plan (LCMP)* (A0008)

Integrated Master Schedule (IMS) (A0003)

Integration Master Plan (IMP) (A0004)

Cost Analysis Requirements Description (CARD) * (A0008)

Clinger — Cohen Act Compliance* (AO00R)

Trade Studies related to cost and schedule impacts of specific requirements and design (A0011)

Engineering Working Group (EWG)

This Working Group will report to the Government Lead Engineer. The Contractor and
Government chairperson will be responsible for planning and delivery of information in a
fashion sufficient to support the System Requirements Review {SRR), Preliminary Design
Review (PDR) and the preparation for PDRR. The Interface Control Working Group (ICWG) is
also a responsibility of the EWG. At a minimum, drafts suitable for external review and
coordination shall be available not later than the PDR. This group will be responsible for
formulating and executing Capability Demonstrations by which all Critical Technology Elements
will be at TRL 6 or better prior to the end of the contract. The EWG will be responsible for
development of information as defined in CDRLs required to support the Government
development of:

Systermn Engineering Plan (SEP)* (A0008)

Risk Management Plans {(RMP) (A0008)

Technology Readiness Assessment (TRAY* (A0008)

Defense Information Assurance Certification and Accreditation Process (DTACAP) including the
Program Protection Plan (PPP)* (AO008)

Frequency /Spectrum Certification Compliance (A0008)

Information Support Plan (ISP) Stage 1, II and III Review* (AOOO8)

Technical Requirements Document (TRD)* (A0008)

Source of Repair Assignment Program (SORAP)* (A0008)

System Threat Assessment (STA) {A0008)

Test Working Group (TWG)

This Working Group will function as the Integrated Test Team (YTT) and the Test Planning
Working Group (TPWG) and report to the Responsible Test Organization (RTO). The
Contractor and Government chairperson will be responsible for planning and delivery of
infermation in a fashion sufficient to support the Milestone B process and any contractor testing
associated with the Capability Demonstration(s). At & minimum, drafts suitable for external
review and coordination shall be available not later than the PDR. The Test group will be

13
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responsible for development of information as defined in CDRLS required to support the:

Test and Evaluation Master Plan (TEMP)* (A0008)

Test Reports and other artifacts of the Capability Demonstration (ACO11, ADQ12)

Waivers from or Reports regarding the Environmental, Live Fire or other testing requirements™
{A0008) -

14
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Attachment C — SRR Exit Criteria
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Attachment D — PDR Exit Criteria
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